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DEFINITIONS

24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap
year).

Additional Service means any Services within the scope of the Contract, but not specifically provided under
any Statement of Work.

Audit Period means the seven year period following Contractor’s provision of any work under the Contract.
Bidder(s) are those companies that submitted a proposal in response to this RFP.

Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from 8:00am
EST through 5:00pm EST unless otherwise stated.

Blanket Purchase Order is an alternate term for Contract and is used in the State’s computer system.
CCI means Contract Compliance Inspector.
Days means calendar days unless otherwise specified.

Deleted — N/A means that section is not applicable or included in this Contract. This is used as a placeholder
to maintain consistent numbering.

Deliverable means physical goods and/or services required or identified in a Statement of Work.

DEQ OSC means the Department of Environmental Quality On Site Coordinator

DTMB means the Michigan Department of Technology Management and Budget.

Environmentally Preferable Products means a product or service that has a lesser or reduced effect on
human health and the environment when compared with competing products or services that serve the same
purpose. Such products or services may include, but are not limited to: those which contain recycled content,
minimize waste, conserve energy or water, and reduce the amount of toxics either disposed of or consumed.
Hazardous Material means any material defined as hazardous under the latest version of federal Emergency
Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the term of the
Contract).

Incident means any interruption in any function performed for the benefit of a Plan Sponsor.

Key Personnel means any personnel identified in Section 1.031 as Key Personnel.

New Work means any Services/Deliverables outside the scope of the Contract and not specifically provided
under any Statement of Work, such that once added will result in the need to provide the Contractor with
additional consideration. “New Work” does not include Additional Service.

Ozone-depleting Substance means any substance the Environmental Protection Agency designates in 40

CFR part 82 as: (1) Class |, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and
methyl chloroform; or (2) Class Il, including, but not limited to, hydrochlorofluorocarbons.

10
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Post-Consumer Waste means any product generated by a business or consumer which has served its
intended end use; and which has been separated or diverted from solid waste for the purpose of recycling into
a usable commaodity or product, and which does not include post-industrial waste.

Post-Industrial Waste means industrial by-products which would otherwise go to disposal and wastes
generated after completion of a manufacturing process, but does not include internally generated scrap
commonly returned to industrial or manufacturing processes.

Recycling means the series of activities by which materials that are no longer useful to the generator are
collected, sorted, processed, and converted into raw materials and used in the production of new products.
This definition excludes the use of these materials as a fuel substitute or for energy production.

Reuse means using a product or component of municipal solid waste in its original form more than once.
RFP means a Request for Proposal designed to solicit proposals for services.

Services means any function performed for the benefit of the State.

SLA means Service Level Agreement.

Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant, or
contaminant entering any waste stream or otherwise released into the environment prior to recycling, energy

recovery, treatment, or disposal.

State Location means any physical location where the State performs work. State Location may include
state-owned, leased, or rented space.

Subcontractor means a company selected by the Contractor to perform a portion of the Services, but does
not include independent contractors engaged by Contractor solely in a staff augmentation role.

Unauthorized Removal means the Contractor's removal of Key Personnel without the prior written consent of
the State.

Waste Prevention means source reduction and reuse, but not recycling.

Pollution Prevention means the practice of minimizing the generation of waste at the source and, when
wastes cannot be prevented, utilizing environmentally sound on-site or off-site reuse and recycling. The term
includes equipment or technology modifications, process or procedure modifications, product reformulation or
redesign, and raw material substitutions. Waste treatment, control, management, and disposal are not
considered pollution prevention, per the definitions under Part 143, Waste Minimization, of the Natural
Resources and Environmental Protection Act (NREPA), 1994 PA 451, as amended.

Work in Progress means a Deliverable that has been partially prepared, but has not been presented to the
State for Approval.

Work Product refers to any data compilations, reports, and other media, materials, or other objects or works

of authorship created or produced by the Contractor as a result of an in furtherance of performing the services
required by the Contract.

11
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Article 1 — Statement of Work (SOW)

1.010 Project Identification

1.011 Project Request

This is a Pre-Qualification Contract. The Contractor may submit quotations competing for individual project
assignments, when requested by the Department of Environmental Quality’s, Office of Oil Gas and Minerals
(DEQ-OOGM).

The purpose of these projects is to deliver immediate services for geotechnical and environmental drilling,
remedial investigation and/or remediation for various oil and gas well sites and or oil and gas storage areas or
other related infrastructure as needed and as may be directed by the State.

Any awarded Contract(s) between the State and any awarded Contractor(s) is a separate document, whose
terms are limited by Article 2.

1.012 Background

Michigan law requires the Supervisor of Wells (Supervisor) to administer and enforce all regulations pertaining
to oil and gas wells and also requires the Supervisor to expend funds for the repair and site restoration of wells
when appropriate. Specifically:

Public Acts 451 and 325 (as amended), the Natural Resources and Environmental Protection Act (NREPA),

Part 615, MCL 324.61506, Supervisor of Wells, Powers and Duties, states, in part, that:
“The Supervisor shall prevent the waste prohibited by this part. To that end, acting directly or through
his or her authorized representatives, the Supervisor is specifically empowered to...; (c) require the
locating, drilling, deepening, redrilling, or reopening, casing, sealing, operating, and plugging of wells
drilled for oil and gas ...; (f) to prevent fires or explosions...; (g) prevent blow-outs, seepage, and
caving-in...; (h) regulate the mechanical, physical, and chemical treatment of wells...; (0) issue orders
for the classifications of wells ...; (and) for secondary recovery projects...”.

Public Acts 451 and 325 (as amended), Part 616, MCL 324.61603, Orphan Well Fund, Expenditures from
fund, states, in part, that the Supervisor:
“shall expend money ... upon appropriation for: (a) (the) plugging of abandoned or improperly
closed oil or gas wells, or response activity, or site restoration at oil or gas wells for which no operator
is known, for which all operators are insolvent, or (when) there exists an imminent threat to the public
health and safety."

The Orphan Well Program at large maintains an inventory of ‘tasks at hand’ known as the “Orphan Well List”
(List). The List includes three risk categories:

0 (Category ) Critical (leaking) (two currently);
0 (Category Il) Non-leaking, registered wells (16 currently);
0 (Category lll) Plugged, but with possible environmental contaminants (23 currently).

The 23 Category Il sites (known or suspected environmental impact/contamination) currently listed (and this
does not include any active/inactive sites that could also require geotechnical and environmental drilling,
remedial investigation and/or remediation actions) are the primary targets of the Contractor.

Numerous gas and oil wells throughout the Lower Peninsula of Michigan were plugged as “orphan” wells
(Category | & II). The past primary program directive of eliminating the potential sources
(wells/tanks/infrastructure) has been ongoing. Delineating contamination and completing remediation of sites is
now becoming the primary focus as the sources have been reduced to nominal levels.

12




oy
CONTRACT #071B4300 ‘

Plugged and abandoned wells and sites contain(ed) various levels of contamination potentially impacting soil
and groundwater. Historical events of leaking gas, oil, brine, other field wastes, or other contaminants pose
potential environmental pollution hazards, possibly creating a threat to public health and safety, which must be
identified and addressed.

The State is unable to predict the exact volume of needed geotechnical and environmental drilling, remedial
investigation and/or remediation in any given year and unable to predict the exact level of need or restoration
for any given project assignment (this depends on significance of past leaks, contaminants, field wastes, etc.).
Therefore, the Contract is based on service delivery as needed, or as directed, by the designated State On
Site Coordinator(s) (OSC).

The Contractor, when awarded an individual project assignment, must provide all labor, materials, and
equipment needed to successfully complete or advance the compliance status of the designated site(s),
subject to the direction and priorities set by the State’s DEQ-OOGM OSC.

1.020 Scope of Work and Deliverables

1.021 In Scope
Program goals and objectives for services include bringing any designated site into compliance by:

1) Site Evaluation Actions/Activities, including but not limited to:
0 Soil Boring & Sampling

Collecting soil, water samples

Vertical sampling

Low flow sampling

Radionuclide sampling

Air monitoring

OO0OO0OO0O0

2 Environmental Drilling, including but not limited to:
Monitoring Wells

Vapor Extraction Well

Air Sparge Well

Well Development & Sampling
Installation of remediation systems
Bedrock drilling

Geoprobe

o

OO0OO0O0OO0OOo

3) Installation of remediation systems which may include engineering and design of
aforementioned systems.

1.022 Work and Deliverable
The Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or
incidental to the performance of work, as set forth below:

The following description of services and tasks are the minimum requirements for the Contract, and site
conditions could require other or additional specific actions, or even render some of the listed-tasks
unnecessary. The following list is not all-inclusive. Contractors may supplement this listing with additional
steps, subtasks, or elements, as necessary, to permit the development of alternative approaches or the
application of proprietary analytical techniques, in its final work-plan for a given project assignment.

A. Successfully drill and install wells of various size/depth as required by the OSC which may include:

i. Gathering and/or testing of soils to determine the level of organic and inorganic
contamination and possible removal or remediation of contaminated soils as directed by the
OSC and according to current industry best methods.
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ii. Gathering and/or testing of water to determine the level of organic and inorganic
contamination and possible removal or remediation of contaminated water as directed by
the OSC and according to current industry best methods.

iii. Gathering and/or testing of sediments to determine the level of organic and inorganic
contamination and possible removal or remediation of contaminated sediments as directed
by the OSC and according to current industry best methods.

B. Restore the site if necessary; this task may involve:
i. Filling and leveling excavations.
ii. Removing debris, wastes, and excess fill material.

iii. Re-contouring the site as nearly as possible to the original or to a condition acceptable to
the OSC.

iv. Stabilizing of erodible slopes with vegetation and/or mulch.
v. Plugging and abandoning, properly, of geotechnical or water wells.

C. Preliminary site investigation for development of remediation systems.
This is a planning effort to compile existing data and to plan operations, which may include
engineering, design and installation of aforementioned systems.

D. Remedial investigations, geotechnical services and subsequent response activities which may
include the use or installation of equipment and systems such as, but not limited to the following
services:

Monitoring Wells

Vapor Extraction Well

Air Sparge Well
Piezometer Installation
Mud Rotary Drilling
Hollow Stem Auger Drilling
Split Spoon

Shelby Tube Sampling
Geo-probe Drilling

Pilot Project Testing
Ground Penetrating Radar
Resistivity Survey
Roto-sonic Drilling.

E. Final determination of the site-priorities for any given project will be made by the DEQ On
Site Coordinator (OSC) to achieve the State’s program goals and objectives. Successful
completion of these tasks will be determined and verified by the assigned OSC.

F. The Contractor must, at a minimum, satisfy all federal, state, and local statutes, regulations,
ordinances, policies, etc., regarding health and safety while delivering services.

G. The Contractor must also utilize all Recommended Practices (RP’s) and Standards while providing
services as precautions to prevent any avoidable contaminant release to the environment. Any
such contaminant release(s) must be cleaned up, with the site restored, pursuant to the direction
and final approval of the OSC.
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1.030 Roles and Responsibilities

1.031 Contractor Staff, Roles, and Responsibilities

For any project assignment awarded to the Contractor, the Contractor must provide enough staff and
appropriate personnel who possess ability and expertise in the field of environmental services, as described in
the specifications of this Contract and in any subsequent project assignments issued under this Contract by the
DEQ-OOGM.

Pursuant to Article Section 2.062, Personnel, the Contractor’s Key Staff are subject to final approval by the
State and must also include at least the following per project assignment:

» Project Manager: Minimum experience must include not less than 10 years of directly related field
experience and not less than seven years of experience managing projects directly related to this
service. This role must be filled by the Company representative who will be responsible for issuing the
final Contractor-approval regarding the Company’s final quotation, staff assignment, equipment,
Subcontractors, and work plan(s).

= Site Supervisor: Minimum experience must include not less than seven years of directly related field
experience and not less than three years of prior experience working as a site supervisor for drilling,
sample collection according to industry protocols, system installation, etc. (may or may not be Project
Manager). This key-staff must be located on-site and must directly manage implementation of the
State OSC's approved work plan, and manage the Contractor’s crew-staff, equipment and supplies,
and all scheduling, including Subcontractor scheduling, for the project assignment.

= Diriller / Operator(s): Minimum experience must include not less than five years of directly related field
experience and not less than three years of prior experience operating a rig. This key-staff must
operate the drill rig.

= Crew, providing on-site labor, including but not limited to:
0 Rig-hand(s) (no minimum experience required);
0 Assistants/General Laborer(s) (no minimum experience required).

In addition to the above criteria, all Contractor’s staff are required to have a current 40 hour
HAZWOPER certification while engaged in on-site operations.

1.032 State Staff, Roles, and Responsibilities
The DEQ OSC, or another officially designated DEQ representative, will be available or on the site when
consultation is needed during the service delivery activities. Specifically, the OSC is empowered to:

1. Receive, evaluate, and issue final recommendation to the State’s Contract Compliance Inspector
(CCl), all Contractor bid-responses to the DEQ’s Request for Quotation for any project
assignment.

2. Meet with the Contractor prior to the start of any work to discuss and finalize the Contractor’s
project work plan.

3. Direct and require the reassignment of Contractor’s personnel or Subcontractors on given project
assignment, pursuant to Article-2, 82.060, Contract Management.

4.  Require and approve any specific pieces of equipment proposed for use on any project
assignment (even after acceptance of initial work plan) [e.g., on higher profile projects, the
equipment used must be safe, clean, and function well, relative to the project conditions, must
keep minimum noise levels, etc.].
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5.  Modify and approve Contractor's implementation of project specifications.
6. Receive and approve daily progress reports from the Contractor.

7. Review and approve (via signature) invoices for work performed under the provisions of the
Contract.

8. Inspect service delivery to insure that individual project assignment specifications are met. If any
disputes arise between the Contractor and the OSC, the OSC has temporary authority to suspend
the delivery of services. See Sections 2.180 (Stop Work) and 2.150 Termination/Cancellation) for
additional information.

9. Determine Contractor’s culpability and responsibility for any damages that may occur in the
process of service delivery.

10. Provide certification to the CCI that all project work has been completed to the State’s satisfaction.

1.040 Project Plan

1.041 Project Plan Management
The Contractor must carry out the services provided under this Contract and subsequent project assignments
under the direction and control of the DEQ-OOGM.

There must be continuous liaising with the Contractor during the period of the Contract and particularly during
any given project assignment. The OSC will meet on site with the Contractor’s Project Manager for initial
review of the Contractor’s work plan prior to beginning service delivery and periodically, as needed, during any
service activities. The meetings will provide for reviewing progress and providing necessary guidance to the
Contractor regarding the timing of activities and solving issues or problems.

The Contractor’s Site Supervisor, or other designated personnel, must be available on site, and must provide
to the OSC a brief, written daily log of progress which outlines the work accomplished, personnel and
equipment utilized on-site for that day, and any costs incurred, as well as notification of any significant
deviation from previously agreed upon work plans. Problems, real or anticipated, must be brought to the
immediate attention of the OSC.

Any change to an approved project work plan will be determined on an individual project basis, as needed, and
must be subject to review and final approval by the OSC.

1.042 Reports
The Contractor must provide the following reports when and as directed by the DEQ-OOGM OSC.:

= Response and Quotation to the DEQ-OOGM Request-For-Quotation.

= Final Project Work Plan: Reviewed and approved by the OSC prior to service delivery.

= Daily Progress Report: The Contractor or the Contractor’s site supervisor must provide the OSC
a brief, written daily log of progress which outlines the work accomplished, including field tickets,
that describe personnel and equipment on-site and all costs incurred.

= Monthly or Weekly Invoice: As directed by the OCS.

» Records as Appropriate of Any and All Analytical Data: As directed by the OSC.

= Final Invoice
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1.050 Acceptance

1.051 Criteria
The following criteria will be used by the State to determine Acceptance of the Services or Deliverables
provided under this Contract or subsequent project assignment:

= Services provided sufficiently so that the site (for a project assignment) complies with all requirements,
of the Natural Resources and Environmental Protection Act (NREPA) and all other rules promulgated
therefrom;

= Services provided consistent with Industry Recommended Practices (RP’s) and Standards;

= Services delivered within the minimum descriptions included in Section1.022, Work and Deliverables,
and adjusted as needed, to complete additional or evolving project assignment specifications;

= Services delivered within the time-frames identified in each DEQ project assignment (also see Article 2,
§2.241, Time of Performance);

» Avoidable damage, of any nature, incurred as a result of work done (whether by Contractor or
Subcontractor), repaired or replaced as directed by the OSC;

» Managed and scheduled Subcontractor(s) according to project assignment and adjusted as needed to
satisfactorily complete project;

= Equipment provided is maintained and serviced by the Contractor so that needs of a project
assignment are fulfilled timely and according to DEQ specifications (i.e., equipment is well maintained
and operational, as needed and as required, so that time-loss for delivery of service or specific task(s)
is minimal, and so that the overall project is completed on-time and per above-criteria);

= Daily Progress Reports completed so that each are available for immediate reconciliation and
verification by the OSC;

* |nvoices submitted at least weekly or as requested by the OSC,;

= Appropriate records, including but not limited to, progress reports, modeling, analytical analysis etc.,
filed within 60 days from project completion.

1.052 Final Acceptance
Final acceptance of a project’s services and deliverables is achieved when:

A. The OSC certifies that all work associated with the project is completed, records have been
submitted to the State’s satisfaction, and any required guarantees have been provided by the
Contractor; and

B. Proof is received, identified by project name and invoice number, by the OSC and CCI that all
Subcontractors associated or connected with the work on the project assignment have been
paid in full; and

C. Proof is received by the CCI that all entities which incurred damage or loss (e.g., owners of
property, including growing crops damaged by contract activities, etc.), have been reimbursed
by Contractor, as directed by the OSC.

1.060 Proposal Pricing
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1.061 Pricing will be submitted via a second tier, competitive process.

1.062 Price Term

The Contractor will have the opportunity to propose prices only during the DEQ’s competitive bidding process
for each individual project assignment. The unit rate(s) and costs quoted by a Contractor for a project
assignment, will remain FIXED for the life of that assignment once accepted by the State.

1.063 Tax Excluded from Price

@) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales
Tax. Prices must not include the taxes. Exemption Certificates for State Sales Tax will be furnished upon
request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be
reimbursable, if articles purchased under any resulting Contract are used for the State’s exclusive use.
Certificates showing exclusive use for the purposes of substantiating a tax-free or tax-reimbursable sale will be
sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, prices must
not include the Federal Excise Tax.

1.064 Holdback

The State has the right to hold back, as a retainage, an amount equal to twenty percent (20%) of all amounts
invoiced by the Contractor for Services/Deliverables. The amounts held back must be released to the
Contractor after the State has granted Final Acceptance.

1.070 Additional Requirements

1.071 Additional Terms and Conditions specific to this Contract

A. Request for Quotation:
The Contractor is allowed to competitively bid and respond to requests-for-quotations (RFQ) issued
from the DEQ-OOGM to provide geotechnical and environmental drilling, remedial investigation
and/or remediation services. Instructions for how to participate in this competitive process will be
determined and issued by DEQ-OOGM (e.g. requirements to provide information regarding status
of available equipment or Subcontractors; pricing and related information; requirements to attend
pre-bid meetings; etc.).

B. Acceptance of Project Assignment Award:
The Contractor, as a condition of competing for, or accepting award of, any individual project
assignment, agrees that it may also be required by the DEQ-OSC to perform the following functions
as a part of providing geotechnical and environmental drilling, remedial investigation and/or
remediation services described in Section1.022, Work and Deliverable:

1. Provide all information, activities, tasks, and services within the time frames required by the
RFQ, involving job specifications, site priorities, or as directed by the DEQ-OSC, to achieve
the State’s program goals and objectives;

2. Attend a pre-job site visit meeting, as requested:
= The OSC will provide notification of the date, time, and location of any scheduled
meeting(s) and indicate whether meeting attendance is mandatory or optional;

» The purpose of the pre-job site meeting is so that Contractor can familiarize itself with a
project through a field review; each project’s pre-job meeting will be held for the purpose
of reviewing and discussing the specifications for that individual project in detail;
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Supply all information for any additional requirements or qualifications that may be added to
the specifications for completion of any project assignment, if it is determined by the DEQ that
such modifications are in the best interest of the State or will further the Departmental
program goals or objectives;

Comply with any modification of the project specifications issued by the DEQ, which may be
based on the information received from and pursuant to all or any of the approved Contractors
which are given consideration under the DEQ competitive RFQ process for award of an
individual project assignment.

C. Contractor Invoicing Method

1.

All Contractor final invoices must be submitted to DEQ within 30 days after project
completion.

All invoices must reflect only actual work completed (that was pre-approved by the OSC).

Preliminary planning work must be invoiced separately from all other units of service or
costs.

All invoices detailing actual work performed by the Contractor and Subcontractor(s) must be
submitted to the OSC for verification of service delivery and approval.

Invoices must include:
=  The Contract number;
= Official project name;
= [Individual site name, with permit number (if any);
= DEQ Purchase Order number; and, also must include
= Units of Service and Costs:
Daily, separately itemized individual units of service and costs, with a sub-total for
each category, as applicable, for the following:
» DEQ requested planning work;
= Response Activity (sampling labor-general labor)
= Well Drilling/Installation/Plugging
= Site Restoration
» Travel expenditures,
(Expenditures must be separately itemized for meals, lodging, and mileage,
respectively).

Travel: Travel reimbursement to the Contractor must follow, and is subject to, State travel
regulations and must not exceed the rates established for State employees; such costs must
also be pre-approved by the OSC.

Holdback and Final Payment: Payment will be made on approved invoices for up to 80%
of the invoice total for services provided at the specified site. The remaining 20% of each
invoice will be retained and released only upon final State acceptance, pursuant to
Section1.064, Holdback.

For the month of September, invoices for a project must be submitted by the Contractor as
directed by the OSC, CCI, or the State Buyer or Contract Administrator to meet fiscal year-
end closing due dates or other requirements.

If the billing is not received as set forth above, no payment will be made by the State for that
billing period unless an exception is specifically authorized by the DEQ Department Director
or his/her delegated representative.
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Article 2, Terms and Conditions

2.000  Contract Structure and Term

2.001 Contract Term

The Contract is for a period of three years beginning May 1, 2014, through April 30, 2017. All outstanding
Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed in Section
2.150) of the Contract, unless otherwise extended under the Contract. Absent an early termination for any
reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in effect
for the balance of the fiscal year for which they were issued.

2.002 Options to Renew
The Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its
expiration. The Contract may be renewed for up to one additional two-year period.

2.003 Legal Effect

Contractor must show acceptance of the Contract by signing two copies of the Contract and returning them to
the Contract Administrator. The Contractor must not proceed with the performance of the work to be done
under the Contract, including the purchase of necessary materials, until both parties have signed the Contract
to show acceptance of its terms, and the Contractor receives a Contract release/purchase order that
authorizes and defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by
Contractor or payment under the Contract, until Contractor is notified in writing that the Contract (or Change
Order) has been approved by the State Administrative Board (if required), approved and signed by all the
parties, and a Purchase Order against the Contract has been issued.

2.004 Attachments & Exhibits
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing the
Contract, are incorporated in their entirety and form part of the Contract.

2.005 Ordering

The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card
Order, which must be approved by the Contract Administrator or the Contract Administrator's designee, to
order any Services/Deliverables under the Contract. All orders are subject to the terms and conditions of the
Contract. No additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order
apply unless they are also specifically contained in that Purchase Order's or Blanket Purchase Order's
accompanying Statement of Work. Exact quantities to be purchased are unknown, however, the Contractor
must furnish all such materials and services as may be ordered during the CONTRACT period. Quantities
specified, if any, are estimates based on prior purchases, and the State is not obligated to purchase in these or
any other quantities.

2.006 Order of Precedence

(@) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract,
each of which is incorporated for all purposes, constitutes the entire agreement between the parties with
respect to the subject matter and supersedes all prior agreements, whether written or oral, with respect to the
subject matter and as additional terms and conditions on the purchase order must apply as limited by 8§ 2.005.

(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the
terms of the Statement of Work will take precedence (as to that Statement of Work only); provided, however,
that a Statement of Work may not modify or amend the terms of the Contract, which may be modified or
amended only by a formal Contract amendment.
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2.007 Headings

Captions and headings used in the Contract are for information and organization purposes. Captions and
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and
conditions of the Contract.

2.008 Form, Function & Utility

If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the
form, function, and utility required by that State agency, that agency may, subject to State purchasing policies,
procure the Deliverable/Service from another source.

2.009 Reformation and Severability

Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the
provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and
effect.

2.010 Consents and Approvals

Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the
other party for the taking of any action under the Contract, the consent or approval must be in writing and must
not be unreasonably withheld or delayed.

2.011 No Waiver of Default
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right
to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012 Survival

Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the
parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of
the Contract for any reason. Specific references to survival in the Contract are solely for identification
purposes and not meant to limit or prevent the survival of any other section.

2.020 Contract Administration

2.021 Issuing Office

The Contract is issued by the Department of Technology, Management and Budget, DTMB-Procurement and
the Department of Environmental Quality (collectively, including all other relevant State of Michigan
departments and agencies, the “State”). DTMB-Procurement is the sole point of contact in the State with
regard to all procurement and contractual matters relating to the Contract. DTMB-Procurement_is the only
State office authorized to change, modify, amend, alter or clarify the prices, specifications, terms and
conditions of the Contract. The Contractor Administrator within DTMB-Procurement for the Contract is:

Mary Ostrowski, Buyer

Procurement

Department of Technology, Management and Budget
Mason Bldg., 2nd Floor

PO Box 30026

Lansing, Ml 48909

Email: ostrowskim@michigan.gov

Phone: (517) 284-7021

2.022 Contract Compliance Inspector

After DTMB-Procurement receives the properly executed Contract, it is anticipated that the Chief Procurement
Officer of DTMB-Procurement, in consultation with Department of Environmental Quality — Office of Oil Gas
and Minerals, will direct the person named below, or any other person so designated, to monitor and
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coordinate the activities for the Contract on a day-to-day basis during its term. However, monitoring of the
Contract implies no_authority to change, modify, clarify, amend, or otherwise alter the prices, terms,
conditions and specifications of the Contract as that authority is retained by DTMB Procurement. The
CCl for the Contract is:

Rick Henderson-Field Operations Supervisor
Department of Environmental Quality
Office of Oil Gas and Minerals

South Tower, 2" Floor

525 W. Allegan Street

PO Box 30256

Lansing, Ml 48909-7756

Email: Hendersonr2@michigan.gov
Phone: (231)-876-4435

Fax: (231)-775-4050

Phone: (517)-241-1545 — alternate phone
Fax: (517)-241-1541 — alternate Fax

2.023 Project Manager(s)
The following individual(s) will oversee the project:

On Site Coordinators [OSC] for Department of Environmental Quality:

Paul Jankowski, Geologist Specialist
Orphan Well Program

Office of Oil Gas and Minerals
Department of Environmental Quality
525 West Allegan Street — 2" Floor
P.O. Box 30256

Lansing, Ml 48909-7756

Tel: (517) 284-6832

E-mail: jankowskp@michigan.gov

Janice Smith, Geologist Specialist
Field Operations Section

Office Geological Survey
Department of Environmental Quality
525 West Allegan Street — 2" Floor
P.O. Box 30256

Lansing, Ml 48909-7756

Tel: (517) 284-6838

E-mail: smithjé@michigan.gov

2.024 Change Requests

The State reserves the right to request, from time to time, any changes to the requirements and specifications
of the Contract and the work to be performed by the Contractor under the Contract. During the course of
ordinary business, it may become necessary for the State to discontinue certain business practices or create
Additional Services/Deliverables. At a minimum, to the extent applicable, the State would like the Contractor to
provide a detailed outline of all work to be done, including tasks necessary to accomplish the
services/deliverables, timeframes, listing of key personnel assigned, estimated hours for each individual per
task, and a complete and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to
additional compensation for performing that service or providing that deliverable.
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Change Requests:
€)) By giving Contractor written notice within a reasonable time, the State must be entitled to accept
a Contractor proposal for Change, to reject it, or to reach another agreement with Contractor. Should
the parties agree on carrying out a Change, a written Contract Change Notice must be prepared and
issued under the Contract, describing the Change and its effects on the Services and any affected
components of the Contract (a “Contract Change Notice”).
(b) No proposed Change may be performed until the proposed Change has been specified in a duly
executed Contract Change Notice issued by the DTMB-Procurement.
(© If the State requests or directs the Contractor to perform any activities that Contractor believes
constitute a Change, the Contractor must notify the State that it believes the requested activities are a
Change before beginning to work on the requested activities. If the Contractor fails to notify the State
before beginning to work on the requested activities, then the Contractor waives any right to assert any
claim for additional compensation or time for performing the requested activities. If the Contractor
commences performing work outside the scope of the Contract and then ceases performing that work,
the Contractor must, at the request of the State, retract any out-of-scope work that would adversely
affect the Contract.

2.025 Notices

Any notice given to a party under the Contract must be deemed effective, if addressed to the State contact as
noted in 8 2.021 and the Contractor’'s contact as noted on the cover page of the contract, upon: (i) delivery, if
hand delivered; (i) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by another
means specified in this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid,
return receipt requested; or (iv) the next Business Day after being sent by a nationally recognized overnight
express courier with a reliable tracking system.

Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026 Binding Commitments

Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf
within the bounds set forth in the Contract. Contractor may change the representatives from time to time upon
written notice.

2.027 Relationship of the Parties

The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of Contractor or any of its Subcontractors must be deemed to be an employee, agent or
servant of the State for any reason. Contractor is solely and entirely responsible for its acts and the acts of its
agents, employees, servants and Subcontractors during the performance of the Contract.

2.028 Covenant of Good Faith

Each party must act reasonably and in good faith. Unless stated otherwise in the Contract, the parties must
not unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that is either
requested or reasonably required of them in order for the other party to perform its responsibilities under the
Contract.

2.029 Assignments

@) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the
Contract, to any other party (whether by operation of law or otherwise), without the prior written consent of the
other party; provided, however, that the State may assign the Contract to any other State agency, department,
division or department without the prior consent of Contractor and Contractor may assign the Contract to an
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate
can perform the requirements of the Contract. The State may withhold consent from proposed assignments,
subcontracts, or novations when the transfer of responsibility would operate to decrease the State’s likelihood
of receiving performance on the Contract or the State’s ability to recover damages.
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(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments
due under the Contract. If the State permits an assignment, the Contractor is not relieved of its responsibility
to perform any of its contractual duties, and the requirement under the Contract that all payments must be
made to one entity continues.

(© If the Contractor intends to assign the Contract or any of the Contractor's rights or duties under the
Contract, the Contractor must notify the State in writing at least 90 days before the assignment. The
Contractor also must provide the State with adequate information about the assignee within a reasonable
amount of time before the assignment for the State to determine whether to approve the assignment.

2.030 General Provisions

2.031 Deleted — N/A

2.032 Media Releases

News releases (including promotional literature and commercial advertisements) pertaining to the RFP and
Contract or project to which it relates must not be made without prior written State approval, and then only in
accordance with the explicit written instructions from the State. No results of the activities associated with the
RFP and Contract are to be released without prior written approval of the State and then only to persons
designated.

2.033 Contract Distribution
DTMB-Procurement retains the sole right of Contract distribution to all State agencies and local units of
government unless other arrangements are authorized by DTMB-Procurement.

2.034 Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and
approvals for the delivery, installation and performance of the Services. The State must pay for all costs and
expenses incurred in obtaining and maintaining any necessary easements or right of way.

2.035 Website Incorporation

The State is not bound by any content on the Contractor’s website, even if the Contractor's documentation
specifically referenced that content and attempts to incorporate it into any other communication, unless the
State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has
been manually signed by an authorized representative of the State.

2.036 Future Bidding Preclusion

Contractor acknowledges that, to the extent the Contract involves the creation, research, investigation or
generation of a future RFP, it may be precluded from bidding on the subsequent RFP. The State reserves the
right to disqualify any Bidder if the State determines that the Bidder has used its position (whether as an
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering
free assistance) to gain a competitive advantage on the RFP.

2.037 Freedom of Information
All information in any proposal submitted to the State by Contractor and the Contract is subject to the
provisions of the Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA”).

2.038 Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-made
disasters. Therefore, except as so mandated by Federal disaster response requirements, Contractor
personnel dedicated to providing Services/Deliverables under the Contract must provide the State with priority
service for repair and work around in the event of a natural or man-made disaster.
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2.040 Financial Provisions

2.041 Deleted — N/A
2.042 Deleted — N/A
2.043 Deleted — N/A
2.044 Deleted — N/A

2.045 Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services must
be pro-rated for any partial month.

2.046 Antitrust Assignment

The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment
of the Contract.

2.047 Final Payment

The making of final payment by the State to Contractor does not constitute a waiver by either party of any
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a
waiver of any claims by one party against the other arising from unsettled claims or failure by a party to comply
with the Contract, including claims for Services and Deliverables not reasonably known until after acceptance
to be defective or substandard. Contractor’'s acceptance of final payment by the State under the Contract must
constitute a waiver of all claims by Contractor against the State for payment under the Contract, other than
those claims previously filed in writing on a timely basis and still unsettled.

2.048 Electronic Payment Requirement

Electronic transfer of funds is required for payments on State contracts. The Contractor must register with the
State electronically at http://www.cpexpress.state.mi.us. As stated in 1984 PA 431, all contracts that the State
enters into for the purchase of goods and services must provide that payment will be made by Electronic Fund
Transfer (EFT).

2.050 Taxes

2.051 Employment Taxes
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes.

2.052 Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible
personal property or services delivered into the State. Contractors that lack sufficient presence in Michigan to
be required to register and pay tax must do so as a volunteer. This requirement extends to: (1) all members of
any controlled group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which
the company is a member, and (2) all organizations under common control as defined in 8 414(c) of the
Internal Revenue Code and applicable regulations of which the company is a member that make sales at retail
for delivery into the State are registered with the State for the collection and remittance of sales and use taxes.
In applying treasury regulations defining “two (2) or more trades or businesses under common control” the term
“organization” means sole proprietorship, a partnership (as defined in § 701(a)(2) of the Internal Revenue
Code), a trust, an estate, a corporation, or a limited liability company.
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2.060 Contract Management

2.061 Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under the Contract must be employees of
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved
Subcontractor) and must be fully qualified to perform the work assigned to them. Contractor must include a
similar provision in any subcontract entered into with a Subcontractor. For the purposes of the Contract,
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the
State as if they were employees of Contractor for the Contract only; however, the State understands that the
relationship between Contractor and Subcontractor is an independent contractor relationship.

2.062 Contractor Key Personnel
(a) The Contractor must provide the CCI with the names of the Key Personnel.

(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in
the applicable Statement of Work with respect to other individuals designated as Key Personnel for that
Statement of Work.

(© The State reserves the right to recommend and approve in writing the initial assignment, as well as any
proposed reassignment or replacement, of any Key Personnel. Before assigning an individual to any Key
Personnel position, Contractor must notify the State of the proposed assignment, must introduce the individual
to the appropriate State representatives, and must provide the State with a resume and any other information
about the individual reasonably requested by the State. The State reserves the right to interview the individual
before granting written approval. In the event the State finds a proposed individual unacceptable, the State
must provide a written explanation including reasonable detail outlining the reasons for the rejection.

(d) Contractor must not remove any Key Personnel from their assigned roles on the Contract without the
prior written consent of the State. The Contractor’'s removal of Key Personnel without the prior written consent
of the State is an unauthorized removal (“Unauthorized Removal”). Unauthorized Removals does not include
replacing Key Personnel for reasons beyond the reasonable control of Contractor, including illness, disability,
leave of absence, personal emergency circumstances, resignation or for cause termination of the Key
Personnel’'s employment. Unauthorized Removals does not include replacing Key Personnel because of
promotions or other job movements allowed by Contractor personnel policies or Collective Bargaining
Agreement(s) as long as the State receives prior written notice before shadowing occurs and Contractor
provides 30 days of shadowing unless parties agree to a different time period. The Contractor with the State
must review any Key Personnel replacements and appropriate transition planning must be established. Any
Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of
which the State may elect to exercise its termination and cancellation rights.

(e) The Contractor must notify the CCI and the Contract Administrator at least 10 business days before
redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other projects. If the State
does not object to the redeployment by its scheduled date, the Contractor may then redeploy the non-Key
Personnel.

2.063 Re-assignment of Personnel at the State’s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the
judgment of the State, to be unacceptable. The State’s request must be written with reasonable detail outlining
the reasons for the removal request. Additionally, the State’s request must be based on legitimate, good-faith
reasons. Replacement personnel for the removed person must be fully qualified for the position. If the State
exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to
an equitable adjustment in schedule or other terms that may be affected by the State’s required removal. If
any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and
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which is attributable to the State, the applicable SLAs for the affected Service will not be counted for a time as
agreed to by the parties.

2.064 Deleted — N/A
2.065 Deleted — N/A

2.066 Cooperation with Third Parties

Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State and
its agents and other contractors including the State’s Quality Assurance personnel. As reasonably requested
by the State in writing, the Contractor must provide to the State’s agents and other contractors reasonable
access to Contractor’s Project personnel, systems and facilities to the extent the access relates to activities
specifically associated with the Contract and will not interfere or jeopardize the safety or operation of the
systems or facilities. The State acknowledges that Contractor’s time schedule for the Contract is very specific
and must not unnecessarily or unreasonably interfere with, delay, or otherwise impede Contractor’s
performance under the Contract with the requests for access.

2.067 Contractor Return of State Equipment/Resources

The Contractor must return to the State any State-furnished equipment, facilities, and other resources when no
longer required for the Contract in the same condition as when provided by the State, reasonable wear and
tear excepted.

2.068 Contract Management Responsibilities

The Contractor must assume responsibility for all contractual activities, whether or not that Contractor performs
them. Further, the State considers the Contractor to be the sole point of contact with regard to contractual
matters, including payment of any and all charges resulting from the anticipated Contract. If any part of the
work is to be subcontracted, the Contract must include a list of Subcontractors, including firm name and
address, contact person and a complete description of work to be subcontracted.

The State reserves the right to approve Subcontractors and to require the Contractor to replace Subcontractors
found to be unacceptable. The Contractor is totally responsible for adherence by the Subcontractor to all
provisions of the Contract. Any change in Subcontractors must be approved by the State, in writing, prior to
such change.

2.070  Subcontracting by Contractor

2.071 Contractor Full Responsibility

Contractor has full responsibility for the successful performance and completion of all of the Services and
Deliverables. The State will consider Contractor to be the sole point of contact with regard to all contractual
matters under the Contract, including payment of any and all charges for Services and Deliverables.

2.072 State Consent to Delegation

The State reserves the right of prior written approval of all Subcontractors and to require Contractor to replace
any Subcontractors found, in the reasonable judgment of the State, to be unacceptable. The State’s request
must be written with reasonable detail outlining the reasons for the removal request. Additionally, the State’s
request must be based on legitimate, good-faith reasons. Replacement Subcontractor(s) for the removed
Subcontractor must be fully qualified for the position. If the State exercises this right, and the Contractor
cannot immediately replace the removed Subcontractor, the State will agree to an equitable adjustment in
schedule or other terms that may be affected by the State’s required removal. If any such incident with a
removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is
attributable to the State, the applicable SLA for the affected Work will not be counted for a time agreed upon by
the parties.

2.073 Subcontractor Bound to Contract
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In any subcontracts entered into by Contractor for the performance of the Services, Contractor must require
the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to
Contractor by the terms of the Contract and to assume toward Contractor all of the obligations and
responsibilities that Contractor, by the Contract, assumes toward the State. The State reserves the right to
receive copies of and review all subcontracts, although Contractor may delete or mask any proprietary
information, including pricing, contained in such contracts before providing them to the State. The
management of any Subcontractor is the responsibility of Contractor, and Contractor must remain responsible
for the performance of its Subcontractors to the same extent as if Contractor had not subcontracted such
performance. Contractor must make all payments to Subcontractors or suppliers of Contractor. Except as
otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for
the Services other than to Contractor. The State’s written approval of any Subcontractor engaged by
Contractor to perform any obligation under the Contract will not relieve Contractor of any obligations or
performance required under the Contract.

2.074 Flow Down
Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow down
the obligations in Sections, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any Subcontractors.

2.075 Competitive Selection
The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of the Contract.

2.080 Deleted — N/A

2.090 Security

2.091 Deleted — N/A

2.092 Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures. Contractor
and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or
unauthorized use or disclosure. Contractor must report to the State, in writing, any use or disclosure of
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 72
hours of becoming aware of the use or disclosure or the shorter time period as is reasonable under the
circumstances.

2.093 Deleted — N/A

2.100 Confidentiality

2.101 Confidentiality

Contractor and the State each acknowledge that the other possesses, and will continue to possess,
confidential information that has been developed or received by it. As used in this Section, “Confidential
Information” of Contractor must mean all non-public proprietary information of Contractor (other than
Confidential Information of the State as defined below) which is marked confidential, restricted, proprietary, or
with a similar designation. “Confidential Information” of the State must mean any information which is retained
in confidence by the State (or otherwise required to be held in confidence by the State under applicable
federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor
by the State under its performance under the Contract, is marked as confidential, proprietary, or with a similar
designation by the State. “Confidential Information” excludes any information (including the Contract) that is
publicly available under the Michigan FOIA.

2.102 Protection and Destruction of Confidential Information
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The State and Contractor must each use at least the same degree of care to prevent disclosing to third parties
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication, or
dissemination of its own confidential information of like character, but in no event less than reasonable care.
Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as
contemplated by the Contract, (ii) acquire any right in or assert any lien against the Confidential Information of
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential
Information to the other party.

Each party must limit disclosure of the other party’s Confidential Information to employees and Subcontractors
who must have access to fulfill the purposes of the Contract. Disclosure to, and use by, a Subcontractor is
permissible where (A) use of a Subcontractor is authorized under the Contract, (B) the disclosure is necessary
or otherwise naturally occurs in connection with work that is within the Subcontractor's scope of responsibility,
and (C) Contractor obligates the Subcontractor in a written Contract to maintain the State’s Confidential
Information in confidence. At the State's request, any employee of Contractor and of any Subcontractor having
access or continued access to the State’s Confidential Information may be required to execute an
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations
under this Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to
protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State
that Contractor has destroyed all State Confidential Information.

2.103 Exclusions

Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii)
after disclosure to it, is published or otherwise becomes part of the public domain through no fault of the
receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without an
obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to
disclose the information to it without any obligation to restrict its further disclosure; or (v) was independently
developed by the receiving party without reference to Confidential Information of the furnishing party. Further,
the provisions of Section 2.100 will not apply to any particular Confidential Information to the extent the
receiving party is required by law to disclose the Confidential Information, provided that the receiving party (i)
promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in
resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.104 No Implied Rights

Nothing contained in this Section must be construed as obligating a party to disclose any particular
Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any
right or license to the Confidential Information of the other party.

2.105 Respective Obligations
The parties’ respective obligations under this Section must survive the termination or expiration of the Contract
for any reason.

2.106 Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures. Contractor
and the State will cooperate to mitigate the effects of any breach, intrusion, or unauthorized use or disclosure.
Contractor must report to the State, in writing, any use or disclosure of Confidential Information, whether
suspected or actual, other than as provided for by the Contract within 72 hours after becoming aware of the
use or disclosure or the shorter time period as is reasonable under the circumstances.

2.110 Records and Inspections
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2.111 Inspection of Work Performed

The State's authorized representatives, have the right to enter the Contractor's premises or any other places
where work is being performed in relation to this Contract. The representatives may inspect, monitor, or
evaluate the work being performed, to the extent the access will not reasonably interfere with or jeopardize the
safety or operation of Contractor's systems or facilities. The Contractor must provide reasonable assistance
for the State's representatives during inspections.

2.112 Retention of Records
(&) The Contractor must retain all financial and accounting records related to this Contract for a period of
seven years after the Contractor performs any work under this Contract (Audit Period).

(b) If an audit, litigation, or other action involving the Contractor's records is initiated before the end of the
Audit Period, the Contractor must retain the records until all issues arising out of the audit, litigation, or other
action are resolved or until the end of the Audit Period, whichever is later.

2.113 Examination of Records

(a) The State, upon 10 days notice to the Contractor, may examine and copy any of the Contractor's records
that relate to this Contract any time during the Audit Period. The State does not have the right to review any
information deemed confidential by the Contractor if access would require the information to become publicly
available. This requirement also applies to the records of any parent, affiliate, or subsidiary organization of the
Contractor, or any Subcontractor that performs services in connection with this Contract.

(b) In addition to the rights conferred upon the State in paragraph (a) of this section and in accordance with
MCL 18.1470, DTMB or its designee may audit the Contractor to verify compliance with the Contract. The
financial and accounting records associated with the Contract shall be made available to DTMB or its designee
and the auditor general, upon request, during the term of the Contract and any extension of the Contract and
for 3 years after the later of the expiration date or final payment under the Contract.

2.114 Audit Resolution

If necessary, the Contractor and the State will meet to review any audit report promptly after its issuance. The
Contractor must respond to each report in writing within 30 days after receiving the report, unless the report
specifies a shorter response time. The Contractor and the State must develop, agree upon, and monitor an
action plan to promptly address and resolve any deficiencies, concerns, or recommendations in the report.

2.115 Errors

(a) If an audit reveals any financial errors in the records provided to the State, the amount in error must be
reflected as a credit or debit on the next invoice and subsequent invoices until the amount is paid or refunded
in full. However, a credit or debit may not be carried forward for more than four invoices or beyond the
termination of the Contract. If a balance remains after four invoices, the remaining amount will be due as a
payment or refund within 45 days of the last invoice on which the balance appeared or upon termination of the
Contract, whichever is earlier.

(b) In addition to other available remedies, if the difference between the State's actual payment and the
correct invoice amount, as determined by an audit, is greater than 10%, the Contractor must pay all reasonable
audit costs.

2.120  Warranties

2.121 Warranties and Representations
The Contractor represents and warrants:

(@) It is capable in all respects of fulfilling and must fulfill all of its obligations under the Contract. The
performance of all obligations under the Contract must be provided in a timely, professional, and workman-like
manner and must meet the performance and operational standards required under the Contract.
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(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s
requirements and other standards of performance.

(© It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or
developed by Contractor under the Contract, and Contractor has all of the rights necessary to convey to the
State the ownership rights or licensed use, as applicable, of any and all Deliverables. None of the Deliverables
provided by Contractor to the State under the Contract, nor their use by the State, will infringe the patent,
copyright, trade secret, or other proprietary rights of any third party.

(d) If, under the Contract, Contractor procures any equipment, software or other Deliverable for the State
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by
Contractor under Contractor’s name), then in addition to Contractor’'s other responsibilities with respect to the
items in the Contract, Contractor must assign or otherwise transfer to the State or its designees, or afford the
State the benefits of, any manufacturer's warranty for the Deliverable.

(e) The Contract signatory has the power and authority, including any necessary corporate authorizations,
necessary to enter into the Contract, on behalf of Contractor.

() It is qualified and registered to transact business in all locations where required.

(9) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must acquire,
any contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or
degree with Contractor’s performance of its duties and responsibilities to the State under the Contract or
otherwise create an appearance of impropriety with respect to the award or performance of this Agreement.
Contractor must notify the State about the nature of the conflict or appearance of impropriety within two days of
learning about it.

(h) If any of the certifications, representations, or disclosures made in the Contractor’s original bid
response change after the Contract start date, the Contractor must report those changes immediately to
DTMB-Procurement.

2.122 Deleted — N/A

2.123 Warranty of Fitness for a Particular Purpose

When the Contractor has reason to know or knows any particular purpose for which the goods are required,
and the State is relying on the Contractor’s skill or judgment to select or furnish suitable goods, there is a
warranty that the goods are fit for such purpose.

2.124 Warranty of Title

Contractor must, in providing goods to the State, convey good title in those goods, whose transfer is right and
lawful. All goods provided by Contractor must be delivered free from any security interest, lien, or
encumbrance of which the State, at the time of contracting, has no knowledge. Goods provided by Contractor,
under the Contract, must be delivered free of any rightful claim of any third person by of infringement or the
like.

2.125 Equipment Warranty

To the extent Contractor is responsible under the Contract for maintaining equipment/system(s), Contractor
must maintain the equipment/system(s) in good operating condition and must undertake all repairs and
preventive maintenance according to the applicable manufacturer's recommendations for the period specified
in the Contract.

The Contractor represents and warrants that the equipment/system(s) are in good operating condition and
operate and perform to the requirements and other standards of performance contained in the Contract, when
installed, at the time of Final Acceptance by the State, and for a period of one year commencing upon the first
day following Final Acceptance.
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Within five business days of notification from the State, the Contractor must adjust, repair or replace all
equipment that is defective or not performing in compliance with the Contract. The Contractor must assume all
costs for replacing parts or units and their installation including transportation and delivery fees, if any.

The Contractor agrees that all warranty service it provides under the Contract must be performed by Original
Equipment Manufacturer (OEM) trained, certified and authorized technicians.

The Contractor is the sole point of contact for warranty service. The Contractor warrants that it will pass
through to the State any warranties obtained or available from the original equipment manufacturer, including
any replacement, upgraded, or additional equipment warranties.

2.126 Equipment to be New

If applicable, all equipment provided under the Contract by Contractor must be new where Contractor has
knowledge regarding whether the equipment is new or assembled from new or serviceable used parts that are
like new in performance or has the option of selecting one or the other. Equipment that is assembled from new
or serviceable used parts that are like new in performance is acceptable where Contractor does not have
knowledge or the ability to select one or other, unless specifically agreed otherwise in writing by the State.

2.127 Prohibited Products

The State will not accept salvage, distressed, outdated or discontinued merchandise. Shipping of such
merchandise to any State agency, as a result of an order placed against the Contract, is considered default by
the Contractor of the terms and conditions of the Contract and may result in cancellation of the Contract by the
State.

2.128 Consequences For Breach
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this
section, the breach may be considered as a default in the performance of a material obligation of the Contract.

2.130 Insurance

2.131 Liability Insurance

For the purpose of this Section, "State" includes its departments, divisions, agencies, offices, commissions,
officers, employees, and agents.

(a) The Contractor must provide proof that it has obtained the minimum levels of insurance coverage
indicated or required by law, whichever is greater. The insurance must protect the State from claims that may
arise out of, or result from, or are alleged to arise out of, or result from, the Contractor's or a Subcontractor's
performance, including any person directly or indirectly employed by the Contractor or a Subcontractor, or any
person for whose acts the Contractor or a Subcontractor may be liable.

(b) The Contractor waives all rights against the State for the recovery of damages that are covered by the
insurance policies the Contractor is required to maintain under this Section. The Contractor's failure to obtain
and maintain the required insurance will not limit this waiver.

(© All insurance coverage provided relative to this Contract is primary and non-contributing to any
comparable liability insurance (including self-insurance) carried by the State.

(d) The State, in its sole discretion, may approve the use of a fully-funded self-insurance program in place
of any specified insurance identified in this Section.

(e) Unless the State approves otherwise, any insurer must have an A.M. Best rating of "A" or better and a
financial size of VII or better, or if those ratings are not available, a comparable rating from an insurance rating
agency approved by the State. All policies of insurance must be issued by companies that have been
approved to do business in the State.

0] Where specific coverage limits are listed in this Section, they represent the minimum acceptable limits.
If the Contractor's policy contains higher limits, the State is entitled to coverage to the extent of the higher
limits.
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(9) The Contractor must maintain all required insurance coverage throughout the term of this Contract and
any extensions. However, in the case of claims-made Commercial General Liability policies, the Contractor
must secure tail coverage for at least three years following the termination of this Contract.

(h) The Contractor must provide, within five business days, written notice to the Director of DTMB-
Procurement if any policy required under this section is cancelled. The notice must include the applicable
Contract or Purchase Order number.

0] The minimum limits of coverage specified are not intended, and may not be construed, to limit any
liability or indemnity of the Contractor to any indemnified party or other persons.

)] The Contractor is responsible for the payment of all deductibles.

(k) If the Contractor fails to pay any premium for a required insurance policy, or if any insurer cancels or

significantly reduces any required insurance without the State's approval, the State may, after giving the
Contractor at least 30 days’ notice, pay the premium or procure similar insurance coverage from another
company or companies. The State may deduct any part of the cost from any payment due the Contractor, or
require the Contractor to pay that cost upon demand.

0] In the event the State approves the representation of the State by the insurer's attorney, the attorney
may be required to be designated as a Special Assistant Attorney General by the Michigan Attorney General.
(m)  The Contractor is required to pay for and provide the type and amount of insurance checked M below:

(i) Commercial General Liability
Minimal Limits:
$2,000,000 General Aggregate Limit other than Products/Completed Operations;
$2,000,000 Products/Completed Operations Aggregate Limit;
$1,000,000 Personal & Advertising Injury Limit; and
$1,000,000 Each Occurrence Limit.

Deductible maximum:
$50,000 Each Occurrence

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the Commercial General
Liability certificate. The Contractor also agrees to provide evidence that the insurance policy contains a
waiver of subrogation by the insurance company.

O (i) Umbrella or Excess Liability
Minimal Limits:
$10,000,000.00 General Aggregate

Additional Requirements:
Umbrella or Excess Liability limits must at least apply to the insurance required in (i), General
Commercial Liability. The Contractor must list the State of Michigan, its departments, divisions,
agencies, offices, commissions, officers, employees, and agents as additional insureds on the
certificate. The Contractor also agrees to provide evidence that insurance policies contain a waiver of
subrogation by the insurance company.

(iii) Motor Vehicle

Minimal Limits:
If a motor vehicle is used in relation to the Contractor's performance, the Contractor must have vehicle
liability insurance on the motor vehicle for bodily injury and property damage as required by law.

O (iv) Hired and Non-Owned Motor Vehicle
Minimal Limits:
$1,000,000 Per Accident
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Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the vehicle liability certificate.
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation
by the insurance company.

M (v) Workers' Compensation Insurance

Minimal Limits:
The Contractor must provide Workers' Compensation coverage according to applicable laws governing
work activities in the state of the Contractor's domicile. If the applicable coverage is provided by a self-
insurer, the Contractor must provide proof of an approved self-insured authority by the jurisdiction of
domicile.

For employees working outside of the state of the Contractor's domicile, the Contractor must provide
certificates of insurance proving mandated coverage levels for the jurisdictions where the employees'
activities occur.

Additional Requirements:
The Contractor must provide the applicable certificates of insurance and a list of states where the
coverage is applicable. Contractor must provide proof that the Workers' Compensation insurance
policies contain a waiver of subrogation by the insurance company, except where such a provision is
prohibited or limited by the laws of the jurisdiction in which the work is to be performed.

M (vi) Employers Liability
Minimal Limits:

$100,000 Each Incident;

$100,000 Each Employee by Disease

$500,000 Aggregate Disease

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees, and agents as additional insureds on the certificate.

O (vii) Employee Fidelity (Crime)
Minimal Limits:
$1,000,000 Employee Theft Per Loss

Deductible Maximum:
$50,000 Per Loss

Additional Requirements:
Insurance must cover Forgery and Alteration, Theft of Money and Securities, Robbery and Safe Burglary,
Computer Fraud, Funds Transfer Fraud, Money Order and Counterfeit Currency.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees, and agents as Loss Payees on the certificate.

O (viii) Professional Liability (Errors and Omissions)
Minimal Limits:

$3,000,000 Each Occurrence

$3,000,000 Annual Aggregate

Deductible Maximum:
$50,000 Per Loss
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O (ix) Medical Malpractice
Minimal Limits:

$1,000,000 Each Occurrence

$3,000,000 Annual Aggregate

Deductible Maximum:
$5,000 Each Occurrence

O  (x) Cyber Liability
Minimal Limits:

$1,000,000 Each Occurrence

$1,000,000 Annual Aggregate

Additional Requirements:

Insurance should cover (a)unauthorized acquisition, access, use, physical taking, identity theft, mysterious
disappearance, release, distribution or disclosures of personal and corporate information; (b) Transmitting or
receiving malicious code via the insured's computer system; (c) Denial of service attacks or the inability to
access websites or computer systems.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees, and agents as additional insureds on the certificate.

O (xi) Property Insurance
Property Insurance covering any loss or damage to the State-owned office space used by Contractor for any
reason under this Contract, and the State-owned equipment, software and other contents of the office space,
including without limitation, those contents used by Contractor to provide the Services to the State, up to its
replacement value, where the office space and its contents are under the care, custody and control of
Contractor. The State must be endorsed on the policy as a loss payee as its interests appeatr.

2.132 Subcontractor Insurance Coverage

Except where the State has approved a subcontract with other insurance provisions, the Contractor must
require any Subcontractor to purchase and maintain the insurance coverage required in Section 2.13.1,
Liability Insurance. Alternatively, the Contractor may include a Subcontractor under the Contractor's insurance
on the coverage required in that Section. The failure of a Subcontractor to comply with insurance requirements
does not limit the Contractor's liability or responsibility.

2.133 Certificates of Insurance

Before the Contract is signed, and not less than 20 days before the insurance expiration date every year
thereafter, the Contractor must provide evidence that the State of Michigan, its departments, divisions,
agencies, offices, commissions, officers, employees, and agents are listed as additional insureds as required.
The Contractor must provide DTMB-Procurement with all applicable certificates of insurance verifying
insurance coverage or providing, if approved, satisfactory evidence of self-insurance as required in Section
2.13.1, Liability Insurance. Each certificate must be on the standard "Accord" form or equivalent and MUST
IDENTIFY THE APPLICABLE CONTRACT OR PURCHASE ORDER NUMBER.

2.140 Indemnification

2.141 General Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to
any person, firm or corporation that may be injured or damaged by the Contractor in the performance of the
Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its
Subcontractors, or by anyone else for whose acts any of them may be liable.
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2.142 Code Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from any
claim, loss, or expense arising from Contractor’'s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions,
officers, employees and agents, by any employee of the Contractor or any of its Subcontractors, the
indemnification obligation under the Contract must not be limited in any way by the amount or type of
damages, compensation or benefits payable by or for the Contractor or any of its Subcontractors under
worker’s disability compensation acts, disability benefit acts or other employee benefit acts. This
indemnification clause is intended to be comprehensive. Any overlap in provisions, or the fact that greater
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under
any other provisions.

2.144 Patent/Copyright Infringement Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and
against all losses, liabilities, damages (including taxes), and all related costs and expenses (including
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties)
incurred in connection with any action or proceeding threatened or brought against the State to the extent that
the action or proceeding is based on a claim that any piece of equipment, software, commodity or service
supplied by the Contractor or its Subcontractors, or the operation of the equipment, software, commodity or
service, or the use or reproduction of any documentation provided with the equipment, software, commodity or
service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which
is enforceable under the laws of the United States.

In addition, should the equipment, software, commaodity, or service, or its operation, become or in the State’s or
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the
Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software,
commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the
State’s satisfaction the same with equipment, software, commodity or service of equivalent function and
performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii)
accept its return by the State with appropriate credits to the State against the Contractor’s charges and
reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and
returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on
written specifications of the State; (ii) use of the equipment in a configuration other than implemented or
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the
State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by
the Contractor under the Contract.

2.145 Continuation of Indemnification Obligations

The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that
occurred before expiration or cancellation.

2.146 Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under the Contract.

€) After the State receives notice of the action or proceeding involving a claim for which it will seek
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist Contractor
in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against
Contractor. No failure to notify the Contractor relieves the Contractor of its indemnification obligations except
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to the extent that the Contractor can prove damages attributable to the failure. Within 10 days following receipt
of written notice from the State relating to any claim, the Contractor must notify the State in writing whether
Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of Election”). After
notifying Contractor of a claim and before the State receiving Contractor’'s Notice of Election, the State is
entitled to defend against the claim, at the Contractor’'s expense, and the Contractor will be responsible for any
reasonable costs incurred by the State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in
the defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and to
monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at the
request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial ability to
carry out its defense and indemnity obligations under the Contract; (iii) the Contractor must periodically advise
the State about the status and progress of the defense and must obtain the prior written approval of the State
before entering into any settlement of the claim or ceasing to defend against the claim and (iv) to the extent
that any principles of Michigan governmental or public law may be involved or challenged, the State has the
right, at its own expense, to control the defense of that portion of the claim involving the principles of Michigan
governmental or public law. But the State may retain control of the defense and settlement of a claim by
notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested
by the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to
demonstrate to the reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense
and indemnity obligations under this Section. Any litigation activity on behalf of the State, or any of its
subdivisions under this Section, must be coordinated with the Department of Attorney General. In the event
the insurer’s attorney represents the State under this Section, the insurer’s attorney may be required to be
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

© If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State
as provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and
expense of Contractor. If it is determined that the claim was one against which Contractor was required to
indemnify the State, upon request of the State, Contractor must promptly reimburse the State for all the
reasonable costs and expenses.

2.150 Termination/Cancellation

2.151 Notice and Right to Cure

If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is
curable, then the State must provide the Contractor with written notice of the breach and a time period (not less
than 30 days) to cure the Breach. The notice of breach and opportunity to cure is inapplicable for successive
or repeated breaches or if the State determines in its sole discretion that the breach poses a serious and
imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real
or tangible personal property.

2.152 Termination for Cause

(a) The State may terminate the Contract, for cause, by notifying the Contractor in writing, if the Contractor
() breaches any of its material duties or obligations under the Contract (including a Chronic Failure to meet any
particular SLA), or (i) fails to cure a breach within the time period specified in the written notice of breach
provided by the State

(b) If the Contract is terminated for cause, the Contractor must pay all costs incurred by the State in
terminating the Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and
court costs, and any reasonable additional costs the State may incur to procure the Services/Deliverables
required by the Contract from other sources. Re-procurement costs are not consequential, indirect or
incidental damages, and cannot be excluded by any other terms otherwise included in the Contract, provided
the costs are not in excess of 50% more than the prices for the Service/Deliverables provided under the
Contract.
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(© If the State chooses to partially terminate the Contract for cause, charges payable under the Contract
will be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for
all Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.
Services and related provisions of the Contract that are terminated for cause must cease on the effective date
of the termination.

(d) If the State terminates the Contract for cause under this Section, and it is determined, for any reason,
that Contractor was not in breach of contract under the provisions of this section, that termination for cause
must be deemed to have been a termination for convenience, effective as of the same date, and the rights and
obligations of the parties must be limited to that otherwise provided in the Contract for a termination for
convenience.

2.153 Termination for Convenience

The State may terminate the Contract for its convenience, in whole or part, if the State determines that a
termination is in the State’s best interest. Reasons for the termination must be left to the sole discretion of the
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services
or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of
information material to a response to any RFP issued by the State. The State may terminate the Contract for
its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the date of
termination. If the State chooses to terminate the Contract in part, the charges payable under the Contract
must be equitably adjusted to reflect those Services/Deliverables that are terminated. Services and related
provisions of the Contract that are terminated for cause must cease on the effective date of the termination.

2.154 Termination for Non-Appropriation

(a) Contractor acknowledges that, if the Contract extends for several fiscal years, continuation of the
Contract is subject to appropriation or availability of funds for the Contract. If funds to enable the State to
effect continued payment under the Contract are not appropriated or otherwise made available, the State must
terminate the Contract and all affected Statements of Work, in whole or in part, at the end of the last period for
which funds have been appropriated or otherwise made available by giving written notice of termination to
Contractor. The State must give Contractor at least 30 days advance written notice of termination for non-
appropriation or unavailability (or the time as is available if the State receives notice of the final decision less
than 30 days before the funding cutoff).

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or the
change the production of Deliverables in the manner and for the periods of time as the State may elect. The
charges payable under the Contract will be equitably adjusted to reflect any equipment, services or
commodities not provided by reason of the reduction.

(© If the State terminates the Contract, eliminates certain Deliverables, or reduces the level of Services to
be provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed
through the effective date of the termination or reduction in level, as the case may be and as determined by the
State, to the extent funds are available. This Section will not preclude Contractor from reducing or stopping
Services/Deliverables or raising against the State in a court of competent jurisdiction, any claim for a shortfall
in payment for Services performed or Deliverables finally accepted before the effective date of termination.

2.155 Termination for Criminal Conviction

The State may terminate the Contract immediately and without further liability or penalty in the event
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a
criminal offense related to a State, public or private Contract or subcontract.

38




oy
CONTRACT #071B4300 ‘

2.156 Termination for Approvals Rescinded

The State may terminate the Contract if any final administrative or judicial decision or adjudication disapproves
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and
Civil Service Rule 7-1. In that case, the State must pay the Contractor for only the work completed to that point
under the Contract. Termination may be in whole or in part and may be immediate as of the date of the written
notice to Contractor or may be effective as of the date stated in the written notice.

2.157 Rights and Obligations upon Termination

@) If the State terminates the Contract for any reason, the Contractor must (a) stop all work as specified in
the notice of termination, (b) take any action that may be necessary, or that the State may direct, for
preservation and protection of Deliverables or other property derived or resulting from the Contract that may be
in Contractor’s possession, (c) return all materials and property provided directly or indirectly to Contractor by
any entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, unless otherwise
directed, all Deliverables intended to be transferred to the State at the termination of the Contract and which
are resulting from the Contract (which must be provided to the State on an “As-Is” basis except to the extent
the amounts paid by the State in respect of the items included compensation to Contractor for the provision of
warranty services in respect of the materials), and (e) take any action to mitigate and limit any potential
damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for
material and supplies resulting from the terminated Contract.

(b) If the State terminates the Contract before its expiration for its own convenience, the State must pay
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a
separate item of payment under the Contract, for Work In Process, on a percentage of completion basis at the
level of completion determined by the State. All completed or partially completed Deliverables prepared by
Contractor under the Contract, at the option of the State, becomes the State’s property, and Contractor is
entitled to receive equitable fair compensation for the Deliverables. Regardless of the basis for the
termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost expected future
profits, costs or expenses incurred with respect to Services not actually performed for the State.

(© Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements
for Services and Deliverables provided under the Contract, and may further pursue completion of the
Services/Deliverables under the Contract by replacement contract or otherwise as the State may in its sole
judgment deem expedient.

2.158 Reservation of Rights

Any termination of the Contract or any Statement of Work issued under it by a party must be with full
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to
any claims arising before or as a result of the termination.

2.160 Deleted — N/A

2.170  Transition Responsibilities

2.171 Contractor Transition Responsibilities

If the State terminates the Contract, for convenience or cause, or if the Contract is otherwise dissolved, voided,
rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction
provided by the State to assist in the orderly transition of equipment, services, software, leases, etc. to the
State or a third party designated by the State. If the Contract expires or terminates, the Contractor agrees to
make all reasonable efforts to effect an orderly transition of services within a reasonable period of time that in
no event will exceed (30) days. These efforts must include, but are not limited to, those listed in Sections
2.171, 2.172,2.173, 2.174, and 2.175.
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2.172 Contractor Personnel Transition

The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the
specific tasks and schedule to be accomplished by the parties to effect an orderly transition. The Contractor
must allow as many personnel as practicable to remain on the job to help the State, or a specified third party,
maintain the continuity and consistency of the services required by the Contract. In addition, during or
following the transition period, in the event the State requires the Services of the Contractor’s Subcontractors
or vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with
the State to use the Services of Contractor’'s Subcontractors or vendors. Contractor must notify all of
Contractor’s Subcontractors of procedures to be followed during transition.

2.173 Contractor Information Transition

The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by
the State, or specified third party, to properly provide the Services/Deliverables required under the Contract.
The Contractor must provide the State with asset management data generated from the inception of the
Contract through the date on which the Contractor is terminated in a comma-delineated format unless
otherwise requested by the State. The Contractor must deliver to the State any remaining owed reports and
documentation still in Contractor’s possession subject to appropriate payment by the State.

2.174 Contractor Software Transition

The Contractor must reasonably assist the State in the acquisition of any Contractor software required to
perform the Services/use the Deliverables under the Contract. This must include any documentation being
used by the Contractor to perform the Services under the Contract. If the State transfers any software licenses
to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at their
current revision level. Upon notification by the State, Contractor may be required to freeze all non-critical
changes to Deliverables/Services.

2.175 Transition Payments

If the transition results from a termination for any reason, reimbursement must be governed by the termination
provisions of the Contract. If the transition results from expiration, the Contractor will be reimbursed for all
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from
transition operations) at the rates agreed upon by the State. The Contractor must prepare an accurate
accounting from which the State and Contractor may reconcile all outstanding accounts.

2.176 State Transition Responsibilities

In the event that the Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered
unenforceable, the State agrees to perform the following obligations, and any others upon which the State and
the Contractor agree:

@) Reconciling all accounts between the State and the Contractor;

(b) Completing any pending post-project reviews.

2.180 Stop Work

2.181 Stop Work Orders

The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any
part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work order is
delivered to Contractor, and for any further period to which the parties may agree. The stop work order must
be identified as a stop work order and must indicate that it is issued under this Section 2.180. Upon receipt of
the stop work order, Contractor must immediately comply with its terms and take all reasonable steps to
minimize incurring costs allocable to the work covered by the stop work order during the period of work
stoppage. Within the period of the stop work order, the State must either: (a) cancel the stop work order; or
(b) terminate the work covered by the stop work order as provided in Section 2.150.
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2.182 Cancellation or Expiration of Stop Work Order

The Contractor must resume work if the State cancels a Stop Work Order or if it expires. The parties will agree
upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be
moadified, in writing, accordingly, if: (a) the stop work order results in an increase in the time required for, or in
Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts
its right to an equitable adjustment within 30 calendar days after the end of the period of work stoppage;
provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor
proposal submitted at any time before final payment under the Contract. Any adjustment must conform to the
requirements of Section 2.024.

2.183 Allowance of Contractor Costs

If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons
other than material breach, the termination must be deemed to be a termination for convenience under
Section 2.150, and the State will pay reasonable costs resulting from the stop work order in arriving at the
termination settlement. For the avoidance of doubt, the State is not liable to Contractor for loss of profits
because of a stop work order issued under this Section 2.180.

2.190 Dispute Resolution

2.191 In General

Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract
or any Statement of Work must be resolved as follows. For all Contractor claims seeking an increase in the
amounts payable to Contractor under the Contract, or the time for Contractor's performance, Contractor must
submit a letter, together with all data supporting the claims, executed by Contractor's Contract Administrator or
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s
performance for which Contractor believes the State is liable and covers all costs of every type to which
Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are
current and complete to Contractor’s best knowledge and belief.

2.192 Informal Dispute Resolution
€) All disputes between the parties must be resolved under the Contract Management procedures in the
Contract. If the parties are unable to resolve any disputes after compliance with the processes, the parties
must meet with the Director of Procurement, DTMB, or designee, for the purpose of attempting to resolve the
dispute without the need for formal legal proceedings, as follows:
0] The representatives of Contractor and the State must meet as often as the parties reasonably
deem necessary to gather and furnish to each other all information with respect to the matter in issue
which the parties believe to be appropriate and germane in connection with its resolution. The
representatives must discuss the problem and negotiate in good faith in an effort to resolve the dispute
without the necessity of any formal proceeding.
(i) During the course of negotiations, all reasonable requests made by one (1) party to another for
non-privileged information reasonably related to the Contract must be honored in order that each of the
parties may be fully advised of the other’s position.
(iii) The specific format for the discussions will be left to the discretion of the designated State and
Contractor representatives, but may include the preparation of agreed upon statements of fact or
written statements of position.
(iv) Following the completion of this process within 60 calendar days, the Director of Procurement,
DTMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar
days. The opinion regarding the dispute must be considered the State’s final action and the exhaustion
of administrative remedies.

(b) This Section must not be construed to prevent either party from instituting, and a party is authorized to
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a
superior position with respect to other creditors, or under Section 2.193.
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(© The State will not mediate disputes between the Contractor and any other entity, except state agencies,
concerning responsibility for performance of work under the Contract.

2.193 Injunctive Relief

The only circumstance in which disputes between the State and Contractor will not be subject to the provisions
of Section 2.192 is where a party makes a good faith determination that a breach of the terms of the Contract
by the other party is the that the damages to the party resulting from the breach will be so immediate, so large
or severe and so incapable of adequate redress after the fact that a temporary restraining order or other
immediate injunctive relief is the only adequate remedy.

2.194 Continued Performance

Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section
2.150, as the case may be.

2.200 Federal and State Contract Requirements

2.201 Nondiscrimination

In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry,
age, sex, height, weight, marital status, or physical or mental disability. Contractor further agrees that every
subcontract entered into for the performance of the Contract or any purchase order resulting from the Contract
must contain a provision requiring non-discrimination in employment, as specified here, binding upon each
Subcontractor. This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101,
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach
of this provision may be regarded as a material breach of the Contract.

2.202 Unfair Labor Practices

Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer
whose name appears in the current register of employers failing to correct an unfair labor practice compiled
under Section 2 of the Act. This information is compiled by the United States National Labor Relations Board.
A Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor,
manufacturer, or supplier whose name appears in this register. Under Section 4 of 1980 PA 278, MCL
423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an
employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register.

2.203 Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition, the
Contractor must comply with Civil Service regulations and any applicable agency rules provided to the
Contractor. For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.

2.204 Deleted — N/A

2.210 Governing Law

2.211 Governing Law

The Contract must in all respects be governed by, and construed according to, the substantive laws of the
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of
any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212 Compliance with Laws
Contractor must comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.
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2.213 Jurisdiction

Any dispute arising from the Contract must be resolved in the State of Michigan. With respect to any claim
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying
of venue of the court or on the basis of forum non conveniens or otherwise. Contractor agrees to appoint
agents in the State of Michigan to receive service of process.

2.220 Limitation of Liability

2.221 Limitation of Liability

Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential,
incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of
United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific
provisions of this Contract calling for liquidated damages; or to court costs or attorneys' fees awarded by a
court in addition to damages after litigation based on this Contract.

2.230 Disclosure Responsibilities

2.231 Disclosure of Litigation

@) Disclosure. Contractor must disclose any material criminal litigation, investigations or proceedings
involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation,
investigations or proceedings under the Sarbanes-Oxley Act. In addition, each Contractor (and each
Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises during
the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any
Subcontractor) is a party, and which involves: (i) disputes that might reasonably be expected to adversely
affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of
fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public
entity arising out of their business dealings with governmental or public entities. The Contractor must disclose
in writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively,
"Proceeding") within 30 days of its occurrence. Details of settlements which are prevented from disclosure by
the terms of the settlement may be annotated. Information provided to the State from Contractor’s publicly
filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section.

(b) Assurances. If any Proceeding disclosed to the State under this Section, or of which the State
otherwise becomes aware, during the term of the Contract would cause a reasonable party to be concerned
about:

@ the ability of Contractor (or a Subcontractor) to continue to perform the Contract according to its
terms and conditions, or
(i) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in
conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute
a breach of the Contract or a violation of Michigan law, regulations or public policy, then the Contractor
must provide the State all reasonable assurances requested by the State to demonstrate that:
@) Contractor and its Subcontractors must be able to continue to perform the Contract and
any Statements of Work according to its terms and conditions, and
(b) Contractor and its Subcontractors have not and will not engage in conduct in performing
the Services which is similar in nature to the conduct alleged in the Proceeding.

(© Contractor must make the following notifications in writing:
1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has
occurred, or is certain to occur, or a change that could result in changes in the valuation of its
capitalized assets in the accounting records, Contractor must notify DTMB-Procurement.
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(2) Contractor must also notify DTMB Procurement within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change in
ownership or officers.

3) Contractor must also notify DTMB Procurement within 30 days whenever changes to company
affiliations occur.

2.232 Deleted — N/A

2.233 Bankruptcy
The State may, without prejudice to any other right or remedy, terminate the Contract, in whole or in part, and,
at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever
appropriate method the State may deem expedient if:
@) the Contractor files for protection under the bankruptcy laws;
(b) an involuntary petition is filed against the Contractor and not removed within 30 days;
(© the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's
insolvency;
(d) the Contractor makes a general assignment for the benefit of creditors; or
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor
or its affiliates can deliver the services under the Contract.

Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State. To
the extent reasonably possible, materials and Work in Process must be stored separately from other stock and
marked conspicuously with labels indicating ownership by the State.

2.240 Performance

2.241 Time of Performance

(@) Contractor must use commercially reasonable efforts to provide the resources necessary to complete
all Services and Deliverables according to the time schedules contained in the Statements of Work and other
Exhibits governing the work, and with professional quality.

(b) Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely manner
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved
delivery schedule and must inform the State of the projected actual delivery date.

(© If the Contractor believes that a delay in performance by the State has caused or will cause the
Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor
must notify the State in a timely manner and must use commercially reasonable efforts to perform its
obligations according to the Contract time periods notwithstanding the State’s failure. Contractor will not be in
default for a delay in performance to the extent the delay is caused by the State.

2.242 Deleted — N/A
2.243 Deleted — N/A

2.244 Excusable Failure

Neither party will be liable for any default, damage, or delay in the performance of its obligations under the
Contract to the extent the default, damage or delay is caused by government regulations or requirements
(executive, legislative, judicial, military, or otherwise), power failure, lightning, earthquake, war, water or other
forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ failures, or
acts or omissions of common carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes;
injunctions (provided the injunction was not issued as a result of any fault or negligence of the party seeking to
have its default or delay excused); or any other cause beyond the reasonable control of a party; provided the
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non-performing party and its Subcontractors are without fault in causing the default or delay, and the default or
delay could not have been prevented by reasonable precautions and cannot reasonably be circumvented by
the non-performing party through the use of alternate sources, workaround plans or other means, including
disaster recovery plans.

If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances
prevail. but the party must use commercially reasonable efforts to recommence performance whenever and to
whatever extent possible without delay. A party must promptly notify the other party in writing immediately
after the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’'s
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State
in its reasonable discretion, then at the State’s option: (a) the State may procure the affected
Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed
Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b)
the State may terminate any portion of the Contract so affected and the charges payable will be equitably
adjusted to reflect those Services/Deliverables terminated; or (¢) the State may terminate the affected
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of
termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided
through the date of termination.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the
Excusable Failure condition. Defaults or delays in performance by Contractor which are caused by acts or
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor
cannot reasonably circumvent the effect of the Subcontractor’'s default or delay in performance through the use
of alternate sources, workaround plans or other means.

2.250 Deleted — N/A

2.260 Deleted — N/A

2.270 State Standards

2.271 Existing Technology Standards
The Contractor must adhere to all existing standards as described within the comprehensive listing of the
State’s existing technology standards at http://www.michigan.gov/dmb/0,4568,7-150-56355-108233--,00.html.

2.272 Acceptable Use Policy

To the extent that Contractor has access to the State computer system, Contractor must comply with the
State’s Acceptable Use Policy, see http://www.michigan.gov/cybersecurity/0,1607,7-217-34395 34476---
00.html. All Contractor employees must be required, in writing, to agree to the State’s Acceptable Use Policy
before accessing the State system. The State reserves the right to terminate Contractor’'s access to the State
system if a violation occurs.

2.273 Systems Changes

Contractor is not responsible for and not authorized to make changes to any State systems without written
authorization from the Project Manager. Any changes Contractor makes to State systems with the State’s
approval must be done according to applicable State procedures, including security, access, and configuration
management procedures.
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2.274 Electronic Receipt Processing Standard
All electronic commerce applications that allow for electronic receipt of credit/debit card and electronic check
(ACH) transactions must be processed via the Centralized Electronic Payment Authorization System (CEPAS).

2.280 Deleted — N/A

2.290 Environmental Provision

2.291 Environmental Provision

Hazardous Materials:

For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs,
PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any
other material the manufacture, use, treatment, storage, transportation, or disposal of which is regulated by the
federal, State, or local laws governing the protection of the public health, natural resources, or the
environment. This includes, but is not limited to, materials such as batteries and circuit packs, and other
materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act,
(2) “chemical hazards” under the Occupational Safety and Health Administration standards, (3) “chemical
substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide
Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the Resource
Conservation and Recovery Act.

@) The Contractor must use, handle, store, dispose of, process, transport and transfer any material
considered a Hazardous Material according to all federal, State, and local laws. The State must provide a safe
and suitable environment for performance of Contractor’'s Work. Before the commencement of Work, the State
must advise the Contractor of the presence at the work site of any Hazardous Material to the extent that the
State is aware of the Hazardous Material. If the Contractor encounters material reasonably believed to be a
Hazardous Material and which may present a substantial danger, the Contractor must immediately stop all
affected Work, notify the State in writing about the conditions encountered, and take appropriate health and
safety precautions.

(b) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from
any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing,
transport and transfer of Hazardous Material, or from any other act or omission within the control of the
Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the
site and removing and rendering harmless the Hazardous Material according to Applicable Laws to the
condition approved by applicable regulatory agency(ies).

Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic
compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html

Refrigeration and Air Conditioning:
The Contractor must comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42
U.S.C. 7671g and 7671h) as each or both apply to the Contract.

Environmental Performance:

Waste Reduction Program: Contractor must establish a program to promote cost-effective waste reduction in
all operations and facilities covered by the Contract. The Contractor's programs must comply with applicable
Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and
Recovery Act (42 U.S.C. 6962, et seq.).
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2.300  Other Provisions

2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude Made
Materials

Equipment, materials, or supplies, that will be furnished to the State under the Contract must not be produced

in whole or in part by forced labor, convict labor, forced or indentured child labor, or indentured servitude.

“Forced or indentured child labor” means all work or service: exacted from any person under the age of 18
under the menace of any penalty for its nonperformance and for which the worker does not offer himself
voluntarily; or performed by any person under the age of 18 under a contract the enforcement of which can be
accomplished by process or penalties.
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